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PERIMETER EROSION BARRIER

FURNISH AND PLACE, 4", WITH SEEDING,

CL 4 AND EROSICN CONTROL BLANKET

F 4

TEMPORARY DITCH CHECK (STANDARD 280001-02)

TEMPORARY FENCE

RIP RAP

EXISTING UTILITY EASMENT

N
AREA WITHIN WHICH CONTRACTOR SHALL PROVIDE AN IN-STREAMN WORK PLAN
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TEMPORARY EROSION CONTROL NOTES

2. THE CONTRACTOR SHALL INSTALL PERIMETER EROSION BARRIER PRIOR
3. TEMPORARY DITCH CHECKS SHALL BE INSTALLED IMMEDIATELY. THIS ITEM WILL BE PAID FOR BY THE FOOT, REGARDLESS OF THE TYPE OF CONFIGURATION USED.

4. RUNOFF FROM EXCAVATION AREAS SHALL LEAVE THE SITE THROUGH SEDIMENT CONTROL DEVICES. THE CONTRACTOR SHALL ADJUST HIS OPERATION AND IMPLEMENT

EROSION CONTROL MEASURES ACCORDINGLY.

ALL CONSTRUCTION ACTIVITIES SHALL BE IN ACCORDANCE WITH THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM

TO STRIPPING OF VEGETATION.

5. THE CONTRACTOR SHALL SURROUND ALL EARTH STOCKPILES WITH PERIMETER EROSION BARRIER.

6. THE CONTRACTOR SHALL MAINTAIN ALL EROSION CONTROL DEVICES AT ALL TIMES. EROSION CONTROL DEVICES SHALL BE INSPECTED EVERY SEVEN CALENDAR DAYS

OR WITHIN 24 HOUR AFTER A 13 MM (0.5 INCH) RAINFALL OR GREATER OR EQUIVALENT SNOWFALL.

T. THE CONTRACTOR SHALL STABILIZE ALL DISTURBED AREAS AS PRACTICAL BUT IN NO CASE MORE THAN 7 DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT
CONTRACTOR SHALL APPLY TEMPORARY EROSION CONTROL SEEDING TO ALL

PORTION OF THE SITE HAS TEMPORARILY OR PERMANENTLY CEASED. T
I'HE EARTH IS EXPOSED IF THE AREA IS TO REMAIN INACTIVE FOR MORE

DISTURBED AREAS WITHIN 7 DAYS AFTER

8. NO SEDIMENT SHALL BE ALLOWED TO FLOW DOWNSTREAM AT ANY TIME.

BEFORE IT IS DISCHARGED INTO THE CREEK.
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UENCE OF CONSTRUCTION

. INSTALL PERMANENT LANDSCAPING IN CONJUNCTION WITH CONSTRUCTION STAGING.

ALL WATER FROM DEWATERING OPERATIONS SHALL BE FILTERED TO REMOVE SEDIMENT

. IMPLEMENT SEDIMENT AND EROSION CONTROL DEVICES FOR STOCKPILE AREAS AS REQUIRED.

(NPDES) STORM WATER PERMIT.

THAN 14 DAYS.
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PROJECT LIMITS
STA. 4+54.20

. ESTABLISH TEMPORARY EROSION CONTROL AND ERECT PERIMETER EROSION CONTROL BARRIER AS SHOWN ON THE PLANS PRIOR TO EARTHWORK.

. CONSTRUCT CONSTRUCTION STAGING OF PROPOSED DRAINAGE FACILITIES AND INSTALL TEMPORARY DITCH CHECKS IMMEDIATELY AFTER DITCH GRADING IS COMPLETED.

5. CLEAN DRAINAGE FACILITIES AND REMOVE TEMPORARY EROSION CONTROL DEVICES WITHIN 30 DAYS AFTER FINAL SITE STABILIZATION IS ACHIEVED.

EXISTING UTILITY EASMENT

WETLAND
SITE 2

SOIL EROSION AND SEDIMENT CONTROL NOTES

THE RESIDENT ENGINEER 1S RESPONSIBLE FCR CONDUCTING SITE
INSPECTIONS AND VERIFYING THAT
PROPERLY AND DETERMINE IF ADDITIONAL PRACTICES ARE NEEDED
FOR BETTER SOIL EROSION AND SEDIMENT CONTROL.
PRACTICES OR - MAINTENANCE

THE PRACTICES ARE WORKING

IF ADDITIONAL

ACTIVITIES ARE DEEMED NECESSARY
BY THE RESIDENT ENGINEER THE CONTRACTOR WILL IMPLEMENT THE
PRACTICES WITH 7 CALENDAR DAYS FOLLOWING THE INSPECTION,

ALL SOIL EROSICN AND SEDIMENT CONTROL PRACTICES ARE
REFERENCED FROM THE ILLINOIS URBAN MANUAL.
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CONSULTING ENGINEERS
1560 WALL ST, SUITE 222

NAPERVILLE, ILLINOIS 60563  PH: (630) 577-810C
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STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

EROSION CONTROL PLAN
119TH STREET OVER MiLL CREEK

SCALE: NONE
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